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GENERAL NOTES: SEC 18, T 26N, R 4E, W.M.

1. CONTRACTOR SHALL PROTECT ALL TREES WITHIN THE WORKING LIMITS OF THE B.

LEGEND:
THE CONTRACTOR SHALL PROVIDE CONTACT INFORMATION FOR AN AUTHORIZED |
PROJECT UNLESS DESIGNATED FOR REMOVAL. AGENT THAT MAY BE CONTACTED REGARDING PROBLEMS DURING CONSTRUCTION =/*///"//=- REMOVE CURB/CURB & GUTTER
ON A 24—HOUR BASIS.
2. FOR SIGN REMOVALS & RELOCATIONS SEE CHANNELIZATION AND SIGNING PLANS, TCE TCE T TCE AAANAANAS- REMOVE GUARDRAIL
SHEETS CS1-CS3. 7. SEE ROADWAY PLAN/PROFILE PLANS TO ADJUST UTILITY STRUCTURES FOR UTILITY
RELOCATIONS, AND ABANDONMENT OF STORMWATER PIPE. +H+HHHHHHHHH REMOVE STORM DRAIN PIPE
3. LOCATIONS OF EXISTING UTILITIES SHOWN ARE APPROXIMATE. IT SHALL BE THE g |
RESPONSIBILITY OF THE CONTRACTOR TO VERIFY LOCATIONS AND AVOID DAMAGE 8. ALL EXISTING CHANNELIZATION CONFLICTING WITH PROPOSED CHANNELIZATION ON
OR DISTURBANCE TO EXISTING UTILITIES. IF CONFLICTS WITH EXISTING UTILITIES

a

CHANNELIZATION SHEETS SHALL BE REMOVED. TIMING OF REMOVAL IS m

ARISE DURING CONSTRUCTION, THE CONTRACTOR SHALL NOTIFY THE ENGINEER. DEPENDENT ON CONSTRUCTION PHASING.
ANY CHANGES REQUIRED SHALL BE APPROVED BY THE CITY ENGINEER PRIOR TO

COMMENCEMENT OF RELATED CONSTRUCTION ON THE PROJECT.

NN N BN BN BN BN BN BN BN B SAWCUTTING LINE

CLEARING AND GRUBBING
9. NEW ILLUMINATION SYSTEM SHALL BE IN OPERATION PRIOR TO DISRUPTION TO

EXISTING [LLUMINATION SYSTEM.

STA 9+03}55, 30.87" LT \mE

4. FOR UTILITY LOCATION, CALL 811, 48—HOURS (2 DAYS) PRIOR TO BEGINNING OF

\ O ._ N REMOVE CEMENT CONCRETE PAVEMENT
Toe
CONSTRUCTION.  EXISTING UTILITIES, WHETHER SHOWN OR NOT, SHALL BE 10. MAINTAIN DRIVEWAY ACCESS AT ALL TIMES. g REMOVE ASPHALT PAVEMENT
LOCATED PRIOR TO CONSTRUCTION TO AVOID DAMAGE OR DISTURBANCE. THE 6
CONTRACTOR SHALL ASSUME ALL RESPONSIBILITY AND COSTS TO PROTECT,
MAINTAIN, AND REPAIR UTILITIES WHERE NECESSARY.

./ /™| PLANE ASPHALT PAVEMENT
X TREE REMOVAL

c CUT LIMIT

STA 9+(43.55,-23.28' RT
STA 9+437.56, 23.28" RT
5. NOTIFY THE CITY OF SHORELINE ENGINEER AT LEAST 24 HOURS PRIOR TO
COMMENCING WITH CONSTRUCTION WITHIN CITY RIGHT—OF—WAY.

----------rv,-sl--------

A

TCE

STA 9438.06, 54.80° RT
TA 104 4 T STA 106434.46, 56.86' LT T

F FILL LIMIT
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STA 103+50.00, 47.69" RT ' ¥ Iﬁ_’
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STA 104+27.85, 25.50° RT ; WESTMINSTER WAY N A MR I U S
i EEmEmEEEsss - -:_': | =~
[ + " Z 8+30.94, 20.39° RT =<
: T N 8+30.93, 27.28' RT n
S N N AR T A A STA 107+54.66, 46.37" RT L
,_ R N o , STA 107+64.99, 46.68' RT =
e -'.' : ___\‘1;’}3"%..‘;;/‘"“‘&{\/?‘Q"’?{S"%;!..\%A\;\f TSy L F : n / CURB AND GUTTER ON 5
e T NORTH SIDE OF 155TH TO =
Ao e /- L BE REMOVED BY OTHERS <§t
: ROADWAY IMPROVEMENTS
- Ly NORTH OF STA 109+00
. /‘/592 BY OTHERS
NORTH OF STA 109+00 WORK TO OCCUR WITHIN/
LIMITED ACCESS AREA. SEE CONTRACT MANUAL FOR
COORDINATION REQUIREMENTS.
CONSTRUCTION NOTES:
@ EXISTING LIGHT POLE TO BE REMOVED BY OTHERS. COORDINATE WITH SPU.
@ REMOVE EXISTING TRAFFIC SIGNAL COMPONENTS — THREE TYPE Il (MOD.) TRAFFIC SIGNAL
POLES, TWO TYPE | VEHICLE HEAD STANDARDS, ONE TYPE PS PEDESTRIAN HEAD STANDARD, REMOVE EXISTING ASPHALT PAVEMENT.
AND ONE TRAFFIC SIGNAL CONTROLLER. SALVAGE AND DELIVER ALL COMPONENTS AND
APPURTENANCES TO CITY OF SHORELINE AS DIRECTED BY THE ENGINEER. REMOVE EXISTING PIPE TO LIMITS SHOWN OR AS NEEDED TO COMPLETE
SP1 SPS ADJACENT WORK. PLUG AND ABANDON EXISTING PIPE TO REMAIN.
REMOVE CEMENT CONCRETE FOUNDATION TO A DEPTH OF 3 FEET BELOW GRADE. CUT STEEL
REINFORCEMENT.  BACKFILL WITH GRAVEL BORROW AND COMPACT. REMOVE WOOD POST.
5 @ REMOVE CEMENT CONCRETE FOUNDATION, BACKFILL WITH GRAVEL BORROW AND COMPACT. @ REMOVE GUARDRAIL FROM WM STA 103+50 TO 155TH STA 12+00 (END)
> (4) REMOVE TRAFFIC SIGNAL JUNCTION BOX.

REMOVE GUARDRAIL ANCHOR.
{i5) REMOVE LUMINAIRE.
REMOVE RAISED TRAFFIC ISLAND & CURB.

@ REMOVE CATCH BASIN

@ PROTECT/REPLACE IRRIGATION SYSTEM BEHIND SIDEWALK

S KEYMAP (7)) MAINTAIN EXISTING SIDEWALK AND CURB TO BE REMOVED BY OTHERS. (7) REMOVE EXISTING CONCRETE PANELS APPROX. 6" THICK.
Know what's below. - — PROTECT EXISTING TREE. INSTALL PROTECTION FENCING AROUND DRIPLINE. SEE DETAIL ON REMOVE CEMENT CONCRETE SIDEWALK.
Call before you dig. 20 0 20 40 SHEET MD2
PLAN CHECK BY |DATE DRAWING
CITY OF SHORELINE CITY OF SHORELINE NO.
ReidMiddleton
——— DEPARTMENT OF WESTMINSTER WAY N AND N 155TH ST | SP
Everett. Washington 98204 ( P U B L I C WO RK S SHgET
DATE  [NO. REVISION BY Phe 495 TH1-3800 ' oF
DESIGNED BY: DRAWN BY: CITY PROJ NUMBER: 9212 SlTE PREPARAT'ON PLAN o
CRS WRM SHEETS
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LEGEND:

=/=/+/-//+/= REMOVE CURB/CURB & GUTTER
AAAAAA- REMOVE GUARDRAIL
HHHHHHHHH REMOVE STORM/SEWER PIPE

SAWCUTTING LINE

CLEARING AND GRUBBING

REMOVE CEMENT CONCRETE PAVEMENT /

REMOVE ASPHALT PAVEMENT

LA

PLANE ASPHALT PAVEMENT

TREE REMOVAL

c CUT LIMIT
F FILL LIMIT
SCALE IN FEET
e —
20 0 20 40

SEC 18, T 26N, R 4E, W.M.

CURB AND GUTTER ON
NORTH SIDE OF 155TH TO
BE REMOVED BY -OTHERS

STA 134+26.35, 39.50" LT

\_STA 14+39.19, 35.03" LT

STA 13490.51, 11.66' LT

STA 14+39.19, 11.66" LT

14400

.__
\
g
}

=

GENERAL NOTES:

1. CONTRACTOR SHALL PROTECT ALL TREES WITHIN THE WORKING LIMITS
OF THE PROJECT UNLESS DESIGNATED FOR REMOVAL.

2. FOR CHANNELIZATION AND SIGNING PLANS, SEE SHEETS CS1-CS3.

3. LOCATIONS OF EXISTING UTILITIES SHOWN ARE APPROXIMATE. IT
SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO VERIFY
LOCATIONS AND AVOID DAMAGE OR DISTURBANCE TO EXISTING
UTILITIES. IF CONFLICTS WITH EXISTING UTILITIES ARISE DURING
CONSTRUCTION, THE CONTRACTOR SHALL NOTIFY THE ENGINEER.

ANY CHANGES REQUIRED SHALL BE APPROVED BY THE CITY
ENGINEER PRIOR TO COMMENCEMENT OF RELATED CONSTRUCTION ON
THE PROJECT.

STA 12+07.70, 73.90°

L‘.L--I-—- ™y
= -\ ,ISTA 12+45.43, 71.43' RT
STA 12+437.29, 70.44’ RT

STA 12+11.18, 73.18"

=
=
Lt |
o
=
<

7. SEE ROADWAY PLAN/PROFILE PLANS TO ADJUST UTILITY STRUCTURES
FOR UTILITY RELOCATIONS, AND ABANDONMENT OF STORMWATER PIPE.

8. ALL EXISTING CHANNELIZATION CONFLICTING WITH PROPOSED
CHANNELIZATION ON CHANNELIZATION SHEETS SHALL BE REMOVED.
TIMING OF REMOVAL IS DEPENDENT ON CONSTRUCTION PHASING.

9. NEW ILLUMINATION SYSTEM SHALL BE IN OPERATION PRIOR TO
DISRUPTION TO EXISTING ILLUMINATION SYSTEM.

10. MAINTAIN DRIVEWAY ACCESS AT ALL TIMES.

STA 13+90.51, 0.00° RT

STA 12+62.72, 33.77" RT

CONSTRUCTION NOTES:

@ REMOVE EXISTING TRAFFIC SIGNAL COMPONENTS — THREE TYPE Il (MOD.) TRAFFIC SIGNAL
POLES, TWO TYPE | VEHICLE HEAD STANDARDS, ONE TYPE PS PEDESTRIAN HEAD STANDARD,
AND ONE TRAFFIC SIGNAL CONTROLLER. SALVAGE AND DELIVER ALL COMPONENTS AND

APPURTENANCES TO CITY OF SHORELINE AS DIRECTED BY THE ENGINEER.

REMOVE CEMENT CONCRETE FOUNDATION TO A DEPTH OF 3 FEET BELOW GRADE. CUT STEEL
REINFORCEMENT. BACKFILL WITH GRAVEL BORROW AND COMPACT.

@ REMOVE CEMENT CONCRETE FOUNDATION, BACKFILL WITH GRAVEL BORROW AND COMPACT.
@ REMOVE TRAFFIC SIGNAL JUNCTION BOX.
@ REMOVE CATCH BASIN

15-I|-OO

EXISTING LIGHT POLE TO BE REMOVED BY OTHERS. COORDINATE WITH SPU.
REMOVE EXISTING ASPHALT PAVEMENT.

REMOVE EXISTING PIPE TO LIMITS SHOWN OR AS NEEDED TO COMPLETE
ADJACENT WORK. PLUG AND ABANDON EXISTING PIPE TO REMAIN.

REMOVE WOOD POST.

REMOVE GUARDRAIL FROM WM STA 103+50 TO 155TH STA 12400 (END)
REMOVE GUARDRAIL ANCHOR.

REMOVE LUMINAIRE.

SISICICICICICRSICIO

4. FOR UTILITY LOCATION, CALL 811, 48—HOURS (2 DAYS) PRIOR TO SP 1 SP S
BEGINNING OF CONSTRUCTION. EXISTING UTILITIES, WHETHER SHOWN @ PROTECT/REPLACE IRRIGATION SYSTEM BEHIND SIDEWALK REMOVE RAISED TRAFFIC ISLAND & CURB.
OR NOT, SHALL BE LOCATED PRIOR TO CONSTRUCTION TO AVOID
DAMAGE OR DISTURBANCE. THE CONTRACTOR SHALL ASSUME ALL @ MAINTAIN EXISTING SIDEWALK AND CURB TO BE REMOVED BY OTHERS. REMOVE EXISTING CONCRETE PANELS APPROX. 6" THICK.
RESPONSIBILITY AND COSTS TO PROTECT, MAINTAIN, AND REPAIR
UTILITIES WHERE NECESSARY. @O gﬁggC&DgXISTING TREE. INSTALL PROTECTION FENCING AROUND DRIPLINE. SEE DETAIL ON REMOVE CEMENT CONCRETE SIDEWALK.
5. NOTIFY THE CITY OF SHORELINE ENGINEER AT LEAST 24 HOURS N
PRIOR TO COMMENCING WITH CONSTRUCTION WITHIN CITY
RIGHT—OF —WAY.
6. THE CONTRACTOR SHALL PROVIDE CONTACT INFORMATION FOR AN
AUTHORIZED AGENT THAT MAY BE CONTACTED REGARDING PROBLEMS KEYMAP
DURING CONSTRUCTION ON A 24—HOUR BASIS. e
Know what's below,
Call before you dig.
PLAN CHECK BY |DATE DRAWING
CITY OF SHORELINE CITY OF SHORELINE
ReidMiddleton
Reididdleton DEPARTMENT OF WESTMINSTER WAY N AND N 155TH ST | sF2
728 134th Street SW - Suite 2 SHEET
Everett. Washington 98204 P U B |_ | C WO RKS 9
DATE  |NO. REVISION BY Pl 495 743800 021 oF
DESIGNED B DREWN BY. CITY PROJ NOMEER: SITE PREPARATION PLAN o
CRS WRM 11/15,/2019 SHEETS
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GENERAL NOTES: SEC 18, T 26N, R 4E, W.M.

LEGEND:
1. CONTRACTOR SHALL PROTECT ALL TREES WITHIN THE WORKING LIMITS OF THE 6. THE CONTRACTOR SHALL PROVIDE CONTACT INFORMATION FOR AN AUTHORIZED
PROJECT UNLESS DESIGNATED FOR REMOVAL. AGENT THAT MAY BE CONTACTED REGARDING PROBLEMS DURING CONSTRUCTION -/+/+/"/+/+/= REMOVE CURB/CURB & GUTTER
ON A 24—HOUR BASIS.
2. FOR SIGN REMOVALS & RELOCATIONS SEE CHANNELIZATION AND SIGNING PLANS, AAANAANA-  REMOVE GUARDRAIL
SHEETS CS1-CS3. 7. SEE ROADWAY PLAN/PROFILE PLANS TO ADJUST UTILITY STRUCTURES FOR UTILITY
RELOCATIONS, AND ABANDONMENT OF STORMWATER PIPE. HHHHHHHHH- REMOVE STORM/SEWER PIPE
3. LOCATIONS OF EXISTING UTILITIES SHOWN ARE APPROXIMATE. IT SHALL BE THE
RESPONSIBILITY OF THE CONTRACTOR TO VERIFY LOCATIONS AND AVOID DAMAGE 8. ALL EXISTING CHANNELIZATION CONFLICTING WITH PROPOSED CHANNELIZATION ON mmmmmmmmm===  SAWCUTTING LINE
OR DISTURBANCE TO EXISTING UTILITIES. IF CONFLICTS WITH EXISTING UTILITIES CHANNELIZATION SHEETS SHALL BE REMOVED. TIMING OF REMOVAL IS
ARISE DURING CONSTRUCTION, THE CONTRACTOR SHALL NOTIFY THE ENGINEER. DEPENDENT ON CONSTRUCTION PHASING. CLEARING AND GRUBBING
ANY CHANGES REQUIRED SHALL BE APPROVED BY THE CITY ENGINEER PRIOR TO
COMMENCEMENT OF RELATED CONSTRUCTION ON THE PROJECT. : -
9. NEW ILLUMINATION SYSTEM SHALL BE IN OPERATION PRIOR TO DISRUPTION TO SSUU SN REMOVE CEMENT CONGRETE PAVEMENT
4. FOR UTILITY LOCATION, CALL 811, 48—HOURS (2 DAYS) PRIOR TO BEGINNING OF
CONSTRUCTION. _EXISTING UTILITIES, WHETHER SHOWN OR NOT, SHALL BE 10. MAINTAIN DRIVEWAY ACCESS AT ALL TIMES. REMOVE ASPHALT PAVEMENT __1CE
LOCATED PRIOR TO CONSTRUCTION TO AVOID DAMAGE OR DISTURBANCE. THE TCE —TCE —
CONTRACTOR SHALL ASSUME ALL RESPONSIBILITY AND COSTS TO PROTECT, 11. RESTORE ALL IMPACTED PAVEMENT NORTH OF 109+00 PER COS STD PLAN 802 -
MAINTAIN, AND REPAIR UTILITIES WHERE NECESSARY. P/ YA /) PLANE ASPHALT PAVEMENT ‘
5. NOTIFY THE CITY OF SHORELINE ENGINEER AT LEAST 24 HOURS PRIOR TO X TREE REMOVAL STA 113+68.83. 58.65 LT
COMMENCING WITH CONSTRUCTION WITHIN CITY RIGHT—OF—WAY. § STA 113464.29 65.90" LT §
c CUT LIMIT STA 113+60.80. 63.72" LT \

FILL LIMIT

STA 113+32.51, 53.39" LT
STA 113424.83, 53.48" LT
STA 113+32.46, 45.97" LT

STA 113+424.50, 40.98' LT

J——TCE TCE
TCE TCE TCE TCE TCE TCE

3

STA 113+55.38, 45.45" LT

— _STA 113+54.05, 18.50" LT

TCE —TCE TCE
'~ 5TA| 109+08.32, 43.14° LT
\ _ A 1,12+69.86, 24.11° LT
....... )§> -
9 , .\ ==
VAV A g 1 7 33, 2355 T !
1
% : STA 110+06.53, 36.86' LT /
16, [ SIA19e+00.00. 23.52" LT s1p 110+06.54, 23.69' LT / JATTTe
- ,
) x> S¥A $09+00.00, 6.44" LT STA 110+16.54, 23.78' LT
| \ \ S N T N N N N N N O O 0 W LS N W N WA G WA VUL WA WU WA W WS S S R e e
~ Yo)
\_\ AR i — L _ ”O.'"O_D _ - _ 111T"OO _ STA 111+84.66_6.65" (T \
\\ Nyt ¥ ¥ I |
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NORTH OF STA 109+00 WORK TO OCCUR WITHIN
LIMITED ACCESS AREA. SEE CONTRACT MANUAL FOR
COORDINATION REQUIREMENTS.
CONSTRUCTION NOTES:
@ EXISTING LIGHT POLE TO BE REMOVED BY OTHERS. COORDINATE WITH SPU.
@ REMOVE EXISTING TRAFFIC SIGNAL COMPONENTS — THREE TYPE Il (MOD.) TRAFFIC SIGNAL
POLES, TWO TYPE | VEHICLE HEAD STANDARDS, ONE TYPE PS PEDESTRIAN HEAD STANDARD, REMOVE EXISTING ASPHALT PAVEMENT.
AND ONE TRAFFIC SIGNAL CONTROLLER. SALVAGE AND DELIVER ALL COMPONENTS AND
APPURTENANCES TO CITY OF SHORELINE AS DIRECTED BY THE ENGINEER. @ REMOVE EXISTING PIPE TO LIMITS SHOWN OR AS NEEDED TO COMPLETE
SP1 SPS ADJACENT WORK. PLUG AND ABANDON EXISTING PIPE TO REMAIN.
REMOVE CEMENT CONCRETE FOUNDATION TO A DEPTH OF 3 FEET BELOW GRADE. CUT STEEL
REINFORCEMENT.  BACKFILL WITH GRAVEL BORROW AND COMPACT. @ REMOVE WOOD POST.
5 @ REMOVE CEMENT CONCRETE FOUNDATION, BACKFILL WITH GRAVEL BORROW AND COMPACT. @ REMOVE GUARDRAIL FROM WM STA 103+50 TO 155TH STA 12+00 (END)
/?:) @ REMOVE TRAFFIC SIGNAL JUNCTION BOX. REMOVE GUARDRAIL ANCHOR.
(5) REMOVE CATCH BASIN {5) REMOVE LUMINARE,
@ PROTECT/REPLACE IRRIGATION SYSTEM BEHIND SIDEWALK REMOVE RAISED TRAFFIC ISLAND & CURB.
onle N reer KEYMAP (7)) MAINTAIN EXISTING SIDEWALK AND CURB TO BE REMOVED BY OTHERS. (i7) REMOVE EXISTING CONCRETE PANELS APPROX. 6" THICK.
Know what's below, i T — PROTECT EXISTING TREE. INSTALL PROTECTION FENCING AROUND DRIPLINE. SEE DETAIL ON REMOVE CEMENT CONCRETE SIDEWALK.
Call before you dig. 20 0 20 40 SHEET MD2

PLAN CHECK BY |DATE DRAWING

CITY OF SHORELINE CITY OF SHORELINE NO.

5:24pm

ReidMiddleton

DEPARTMENT OF WESTMINSTER WAY N AND N 155TH ST | SP9

11/14/2019

728 134th Street SW - Suite 2(( ST
Everett. Washington 98204 P U B I_ I C WO RKS 10
DATE  |NO. REVISION BY Ph: 425 741-3800 o o:
DESIGNED BY: DRAWN BY: SIoNAL € CITY PROJ NUMBER: 9212 SITE PREPARATION PLAN 63
CRS WRM 11,/15 /2019 SHEETS
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